
PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

SOUTHARD STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $25,000.00 $25,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $15,000.00 $15,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $15,000.00 $15,000

108-1 AS-BUILTS LS 1 $7,500.00 $7,500

110-1-1 CLEARING & GRUBBING LS 1 $20,000.00 $20,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $12,000.00 $12,000

120-1 REGULAR EXCAVATION CY 433 $8.00 $3,464

120-6 EMBANKMENT CY 6 $15.00 $90

285-704 CEMENTED COQUINA BASE (LBR 100) (5") SY 17.6 $17.50 $308

285-704A CEMENTED COQUINA BASE (LBR 100) (6")(CURB PAD) SY 603 $15.00 $9,045

327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1" - 6" AVG. DEPTH) SY 229 $4.00 $916

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 25 $175.00 $4,358

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER)(1.5") TN 191 $200.00 $38,200

425-1-355 INLETS (CURB) (TYPE P-5) (PARTIAL) EA 1 $2,250.00 $2,250

425-1-205 INLETS (CURB) (TYPE P-9) EA 4 $3,000.00 $12,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 10 $600.00 $6,000

425-6 VALVE BOX  (ADJUST) EA 15 $300.00 $4,500

430-174-118 CONC. PIPE CULVERT (18" SD) LF 170 $80.00 $13,600

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 1,548 $30.00 $46,440

522-1 CONCRETE SIDEWALK, 4" THICK SY 1,109 $60.00 $66,540

522-2 CONCRETE SIDEWALK, 6" THICK SY 247.2 $70.00 $17,304

660-2-106 LOOP ASSEMBLY (F&I) (TYPE F) AS 5 $1,000.00 $5,000

1080-15 METER BOX (ADJUST) EA 30 $575.00 $17,250

1644-700 FIRE HYDRANT (ADJUST & MODIFY) EA 1 $1,500.00 $1,500

ROADWAY SUBTOTAL = $343,265

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 22 $475.00 $10,450

700-20-11B PEDESTRIAN WAYFINDING SIGN AS 1 $4,500.00 $4,500

700-20-11C VEHICULAR WAYFINDING SIGN (SINGLE POST) AS 1 $6,000.00 $6,000

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 1,938 $1.50 $2,907

711-11-123 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (12") LF 217 $2.00 $434

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 60 $3.50 $210

711-11-141 THERMOPLASTIC (STANDARD) (WHITE) (SKIP) (6'-10') (6") LF 48 $1.50 $72

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 8 $100.00 $800

711-11-170 THERMOPLASTIC (STANDARD) (WHITE) (ARROWS) EA 2 $40.00 $80

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 820 $3.00 $2,460

SIGNING & PAVMT MARKING SUBTOTAL = $27,913

ROADWAY PAY ITEMS

SIGNING & PAVEMENT MARKING PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 4 $225.00 $900

519-78A BIKE BOLLARD EA 2 $200.00 $400

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 282 $5.00 $1,410

570-1-2A MULCH CY 28.0 $45.00 $1,260

570-1-2B TOPSOIL CY 251 $15.00 $3,765

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 2,589 $10.00 $25,890

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 4 $350.00 $1,400

721-74-1 TRASH RECEPTACLE EA 2 $750.00 $1,500

721-75-1 BENCHES EA 2 $2,500.00 $5,000

721-77 BIKE RACK EA 2 $750.00 $1,500

721-99 FLEXI-PAVE (2" THICK) (COLOR-REDWOOD) SY 40.4 $65.00 $2,626

LANDSCAPE SUBTOTAL = $45,651

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 1,574 $15.00 $23,610

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 32 $6,500.00 $208,000

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 32 $350.00 $11,200

LIGHTING SUBTOTAL = $250,310

GRAND TOTAL = $667,139

CONTINGENCY = 10% $66,714

PROJECT TOTAL = $733,853

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

ANGELA STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $50,000.00 $50,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $35,000.00 $35,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $25,000.00 $25,000

108-1 AS-BUILTS LS 1 $15,000.00 $15,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $20,000.00 $20,000

120-1 REGULAR EXCAVATION CY 1,810 $8.00 $14,480

120-6 EMBANKMENT CY 21 $15.00 $315

160-4 TYPE "B"  STABILIZATION SY 4,246 $2.50 $10,615

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 3,367 $25.00 $84,175

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 361 $175.00 $63,175

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER)(1.5") TN 271 $200.00 $54,200

425-1-365 INLETS (CURB) (TYPE P-6) (PARTIAL) EA 1 $2,900.00 $2,900

425-1-461 INLETS (CURB) (TYPE J-6) (<10') EA 1 $4,300.00 $4,300

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 11 $3,000.00 $33,000

425-1-203 INLETS (CURB) (TYPE J-9) (<10') EA 8 $3,500.00 $28,000

425-1-711 INLETS (GUTTER) (TYPE V) (<10') EA 1 $2,000.00 $2,000

425-1-521 INLETS (DBI) (TYPE C) (<10') EA 1 $5,000.00 $5,000

425-2-61 MANHOLES (P-8) (<10') EA 1 $2,100.00 $2,100

425-2-63 MANHOLES (P-8) (PARTIAL) EA 1 $2,100.00 $2,100

425-2-91 MANHOLES (J-8) (<10') EA 2 $3,000.00 $6,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 10 $600.00 $6,000

425-6 VALVE BOX -  ADJUST EA 15 $300.00 $4,500

430-174-112 CONC. PIPE CULVERT (12" SD) LF 18 $65.00 $1,170

430-174-118 CONC. PIPE CULVERT (18" SD) LF 392 $80.00 $31,360

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 2,427 $25.00 $60,675

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 444 $30.00 $13,320

520-2-4 CONCRETE CURB (TYPE D) LF 113 $25.00 $2,825

520-2-9 CONCRETE CURB (HEADER) (12") LF 532 $15.00 $7,980

520-3 VALLEY GUTTER (CONCRETE) (MODIFIED) LF 42 $20.00 $840

522-1 CONCRETE SIDEWALK, 4" THICK SY 1,135 $60.00 $68,100

522-2 CONCRETE SIDEWALK, 6" THICK SY 332.7 $70.00 $23,289

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 192 $95.00 $18,240

526-1-2A ARCHITECTURAL PAVERS (REMOVE AND RESET) SY 140 $125.00 $17,500

1050-12-220 UTILITY PIPE RELOCATE (PVC) (2") (WATER) LF 120 $75.00 $9,000

1080-15 METER BOX (ADJUST) EA 35 $575.00 $20,125

1644-800 FIRE HYDRANT (RELOCATE) EA 1 $1,500.00 $1,500

ROADWAY SUBTOTAL = $778,784

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 30 $475.00 $14,250

700-20-11A BUS STOP WAYFINDING SIGN AS 2 $1,200.00 $2,400

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 2,905 $1.50 $4,358

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 136 $4.00 $544

711-11-141 THERMOPLASTIC (STANDARD) (WHITE) (SKIP) (2'-4') (6") LF 48 $1.00 $48

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 25 $300.00 $7,500

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 1,120 $3.00 $3,360

SIGNING & PAVMT MARKING SUBTOTAL = $18,210

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 4 $225.00 $900

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 499.1 $5.00 $2,496

570-1-2A MULCH CY 20.8 $45.00 $936

570-1-2B TOPSOIL CY 186 $15.00 $2,790

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 1,757 $10.00 $17,570

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 18 $350.00 $6,300

580-1-2 LANDSCAPE COMPLETE (LARGE PLANTS) EA 4 $500.00 $2,000

721-74-1 TRASH RECEPTACLE EA 2 $750.00 $1,500

721-75-1 BENCHES EA 2 $2,500.00 $5,000

721-77 BIKE RACK EA 3 $750.00 $2,250

LANDSCAPE SUBTOTAL = $81,533

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 1,805 $15.00 $27,075

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 33 $6,500.00 $214,500

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 34 $75.00 $2,550

LIGHTING SUBTOTAL = $251,625

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 192 ($60.00) -$11,520

ALTERNATE BID SUBTOTAL = ($11,520)

GRAND TOTAL = $1,130,152

CONTINGENCY = 10% $113,015

PROJECT TOTAL = $1,243,167

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

SIGNING & PAVEMENT MARKING PAY ITEMS

ALTERNATE BID ITEMS

ANGELA Page 4



PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

PETRONIA STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $40,000.00 $40,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $30,000.00 $30,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $20,000.00 $20,000

108-1 AS-BUILTS LS 1 $15,000.00 $15,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $15,000.00 $15,000

120-1 REGULAR EXCAVATION CY 1,691 $8.00 $13,528

120-6 EMBANKMENT CY 8 $15.00 $120

160-4 TYPE "B"  STABILIZATION SY 1,839 $2.50 $4,598

285-704 CEMENTED COQUINA BASE (LBR 100) (5") SY 59 $17.50 $1,033

285-704A CEMENTED COQUINA BASE (LBR 100) (10") SY 1,921 $25.00 $48,025

327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1" - 6" AVG. DEPTH) SY 723 $4.00 $2,892

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 150.5 $175.00 $26,338

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 108 $200.00 $21,600

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 9 $3,000.00 $27,000

425-1-205 INLETS (CURB) (TYPE P-9) (PARTIAL) EA 1 $3,000.00 $3,000

425-2-61 MANHOLES (P-8) (<10') EA 2 $2,100.00 $4,200

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 5 $600.00 $3,000

425-6 VALVE BOX -  ADJUST EA 5 $300.00 $1,500

430-174-118 CONC. PIPE CULVERT (18" SD) LF 163 $80.00 $13,040

430-174-124 CONC. PIPE CULVERT (24" SD) LF 138 $90.00 $12,420

430-174-215 CONC. PIPE CULVERT (12"X18"SD) LF 116 $75.00 $8,700

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 3,173 $30.00 $95,190

520-2-9 CONCRETE CURB (HEADER) (12") LF 388 $15.00 $5,820

520-2-9A CONCRETE CURB (HEADER) (24") LF 28 $15.00 $420

520-3 VALLEY GUTTER (CONCRETE) LF 76 $20.00 $1,520

522-1 CONCRETE SIDEWALK, 4" THICK SY 733 $60.00 $43,980

522-2 CONCRETE SIDEWALK, 6" THICK SY 296.7 $70.00 $20,769

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 1,460 $95.00 $138,700

526-1-2A ARCHITECTURAL PAVERS (REMOVE AND RESET) SY 146 $125.00 $18,250

660-2-106 LOOP ASSEMBLY (F&I) (TYPE F) AS 3 $1,000.00 $3,000

1050-12-220 UTILITY PIPE RELOCATE (PVC) (6") (WATER) LF 30 $95.00 $2,850

1080-15 METER BOX (ADJUST) EA 30 $575.00 $17,250

ROADWAY SUBTOTAL = $693,742

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 22 $475.00 $10,450

700-20-11A BUS STOP WAYFINDING SIGN AS 1 $1,200.00 $1,200

700-20-11B PEDESTRIAN WAYFINDING SIGN AS 1 $4,500.00 $4,500

700-20-11C VEHICULAR WAYFINDING SIGN (SINGLE POST) AS 2 $6,000.00 $12,000

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 1,505 $1.50 $2,258

711-11-123 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (12") LF 245 $2.00 $490

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 165 $4.00 $660

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 20 $300.00 $6,000

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 450 $3.00 $1,350

SIGNING & PAVMT MARKING SUBTOTAL = $38,908

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 12 $225.00 $2,700

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 551 $5.00 $2,755

570-1-2A MULCH CY 9.7 $45.00 $437

570-1-2B TOPSOIL CY 88 $15.00 $1,320

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 908 $10.00 $9,080

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 6 $350.00 $2,100

721-74-1 TRASH RECEPTACLE EA 2 $500.00 $1,000

721-75-1 BENCHES EA 2 $2,500.00 $5,000

721-77 BIKE RACK EA 3 $750.00 $2,250

721-99 FLEXI-PAVE (2" THICK) (COLOR-REDWOOD) SY 43.4 $65.00 $2,821

LANDSCAPE SUBTOTAL = $30,063

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 1,376 $15.00 $20,640

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 31 $6,500.00 $201,500

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 18 $75.00 $1,350

LIGHTING SUBTOTAL = $230,990

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 1,460 ($60.00) -$87,600

ALTERNATE BID SUBTOTAL = ($87,600)

GRAND TOTAL = $993,702

CONTINGENCY = 10% $99,370

PROJECT TOTAL = $1,093,072

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS

PETRONIA Page 6



PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

OLIVIA STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $50,000.00 $50,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $35,000.00 $35,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $25,000.00 $25,000

108-1 AS-BUILTS LS 1 $15,000.00 $15,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $20,000.00 $20,000

120-1 REGULAR EXCAVATION CY 2,351 $8.00 $18,808

120-6 EMBANKMENT CY 17 $15.00 $255

160-4 TYPE "B"  STABILIZATION SY 1,839 $2.50 $4,598

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 3,559 $25.00 $88,975

327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1" AVG. DEPTH) SY 108 $4.00 $432

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 389 $175.00 $68,075

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 287 $200.00 $57,400

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 17 $3,000.00 $51,000

425-1-203 INLETS (CURB) (TYPE J-9) (<10') EA 3 $3,500.00 $10,500

425-1-711 INLETS (GUTTER) (TYPE V) (<10') EA 1 $2,000.00 $2,000

425-2-61 MANHOLES (P-8) (<10') EA 2 $2,100.00 $4,200

425-2-91 MANHOLES (J-8) (<10') EA 2 $3,000.00 $6,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 8 $600.00 $4,800

425-6 VALVE BOX -  ADJUST EA 12 $300.00 $3,600

425-11 DRAINAGE STRUCTURES (MODIFY) EA 2 $1,500.00 $3,000

430-174-118 CONC. PIPE CULVERT (18" SD) LF 1,046 $80.00 $83,680

430-174-124 CONC. PIPE CULVERT (24" SD) LF 341 $90.00 $30,690

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 3,095 $25.00 $77,375

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 315 $30.00 $9,450

520-2-4 CONCRETE CURB (TYPE D) LF 17 $25.00 $425

520-2-9 CONCRETE CURB (HEADER) (12") LF 538 $15.00 $8,070

522-1 CONCRETE SIDEWALK, 4" THICK SY 733 $60.00 $43,980

522-2 CONCRETE SIDEWALK, 6" THICK SY 407.1 $70.00 $28,497

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 214 $95.00 $20,330

1080-15 METER BOX (ADJUST) EA 33 $575.00 $18,975

1644-800 FIRE HYDRANT (RELOCATE) EA 2 $1,500.00 $3,000

ROADWAY SUBTOTAL = $828,115

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 30 $475.00 $14,250

700-20-11A BUS STOP WAYFINDING SIGN AS 1 $1,200.00 $1,200

700-20-11C VEHICULAR WAYFINDING SIGN (SINGLE POST) AS 3 $6,000.00 $18,000

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 3,544 $1.50 $5,316

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 142 $4.00 $568

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 54 $300.00 $16,200

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 400 $3.00 $1,200

711-11-421 THERMOPLASTIC (STANDARD) (BLUE) (SOLID) (6") LF 64 $1.50 $96

SIGNING & PAVMT MARKING SUBTOTAL = $56,830

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 6 $225.00 $1,350

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 536 $5.00 $2,680

570-1-2A MULCH CY 21.4 $45.00 $963

570-1-2B TOPSOIL CY 191.4 $15.00 $2,871

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 1,974 $10.00 $19,740

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 20 $350.00 $7,000

721-74-1 TRASH RECEPTACLE EA 3 $500.00 $1,500

721-75-1 BENCHES EA 3 $2,500.00 $7,500

721-77 BIKE RACK EA 3 $750.00 $2,250

LANDSCAPE SUBTOTAL = $44,204

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 1,832 $15.00 $27,480

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 35 $6,500.00 $227,500

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 36 $75.00 $2,700

LIGHTING SUBTOTAL = $265,180

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 214 ($60.00) -$12,840

ALTERNATE BID SUBTOTAL = ($12,840)

GRAND TOTAL = $1,194,329

CONTINGENCY = 10% $119,433

PROJECT TOTAL = $1,313,762

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

TRUMAN AVENUE - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $50,000.00 $50,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $35,000.00 $35,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $25,000.00 $25,000

108-1 AS-BUILTS LS 1 $20,000.00 $20,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $20,000.00 $20,000

120-1 REGULAR EXCAVATION CY 1,757 $8.00 $14,056

120-6 EMBANKMENT CY 3 $15.00 $45

160-4 TYPE "B"  STABILIZATION SY 3,321 $2.50 $8,303

285-704 CEMENTED COQUINA BASE (LBR 100) (5") SY 133.2 $17.50 $2,331

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 2,662 $25.00 $66,550

327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1.5" AVG. DEPTH) SY 1,355 $4.00 $5,420

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 274.7 $175.00 $48,073

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 195 $200.00 $39,000

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 13 $3,000.00 $39,000

425-1-203 INLETS (CURB) (TYPE J-9) (<10') EA 5 $3,500.00 $17,500

425-2-61 MANHOLES (P-8) (<10') EA 1 $2,100.00 $2,100

425-2-91 MANHOLES (J-8) (<10') EA 3 $3,000.00 $9,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 14 $600.00 $8,400

425-6 VALVE BOX -  ADJUST EA 11 $300.00 $3,300

430-174-112 CONC. PIPE CULVERT (12" SD) LF 15 $65.00 $975

430-174-115 CONC. PIPE CULVERT (15" SD) LF 16 $75.00 $1,200

430-174-118 CONC. PIPE CULVERT (18" SD) LF 350 $80.00 $28,000

430-174-124 CONC. PIPE CULVERT (24" SD) LF 57 $90.00 $5,130

430-174-136 CONC. PIPE CULVERT (36" SD) LF 9 $100.00 $900

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 1,850 $25.00 $46,250

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 649 $30.00 $19,470

520-2-9 CONCRETE CURB (HEADER) (12") LF 358 $15.00 $5,370

522-1 CONCRETE SIDEWALK, 4" THICK SY 1,285 $62.50 $80,313

522-2 CONCRETE SIDEWALK, 6" THICK SY 394.6 $70.00 $27,622

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 115 $95.00 $10,925

526-1-2A ARCHITECTURAL PAVERS (REMOVE AND RESET) SY 76 $125.00 $9,500

660-2-106 LOOP ASSEMBLY (F&I) (TYPE F) AS 6 $1,000.00 $6,000

1050-12-424 UTILITY PIPE RELOCATE (DI) (12") (WATER) LF 30 $125.00 $3,750

1080-15 METER BOX (ADJUST) EA 10 $575.00 $5,750

1644-800 FIRE HYDRANT (RELOCATE) EA 1 $1,500.00 $1,500

ROADWAY SUBTOTAL = $674,232

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 10 $475.00 $4,750

700-20-11A BUS STOP WAYFINDING SIGN AS 2 $1,200.00 $2,400

700-20-11C VEHICULAR WAYFINDING SIGN (SINGLE POST) AS 1 $6,000.00 $6,000

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 3,426 $1.50 $5,139

711-11-123 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (12") LF 200 $2.00 $400

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 110 $4.00 $440

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 39 $300.00 $11,700

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 1,000 $3.00 $3,000

711-11-421 THERMOPLASTIC (STANDARD) (BLUE) (SOLID) (6") LF 32 $1.50 $48

SIGNING & PAVMT MARKING SUBTOTAL = $33,877

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 6 $225.00 $1,350

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 374 $5.00 $1,870

570-1-2A MULCH CY 5.7 $45.00 $257

570-1-2B TOPSOIL CY 52 $15.00 $780

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 530 $10.00 $5,300

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 8 $350.00 $2,800

721-74-1 TRASH RECEPTACLE EA 2 $500.00 $1,000

721-75-1 BENCHES EA 2 $2,500.00 $5,000

721-77 BIKE RACK EA 2 $750.00 $1,500

LANDSCAPE SUBTOTAL = $20,457

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 1,461 $15.00 $21,915

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 36 $6,500.00 $234,000

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 25 $75.00 $1,875

LIGHTING SUBTOTAL = $265,290

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 115 ($60.00) -$6,900

ALTERNATE BID SUBTOTAL = ($6,900)

GRAND TOTAL = $993,855

CONTINGENCY = 10% $99,386

PROJECT TOTAL = $1,093,241

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

JULIA STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $35,000.00 $35,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $20,000.00 $20,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $15,000.00 $15,000

108-1 AS-BUILTS LS 1 $12,000.00 $12,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $20,000.00 $20,000

120-1 REGULAR EXCAVATION CY 1,516 $8.00 $12,128

120-6 EMBANKMENT CY 1 $15.00 $15

160-4 TYPE "B"  STABILIZATION SY 2,662 $2.50 $6,655

210-4 CEMENTED COQUINA BASE (NEW MATERIAL ASSOC. W/PAVEMENT RESTORATION) CY 20 $15.00 $300

285-704 CEMENTED COQUINA BASE (LBR 100) (5") SY 20.6 $17.50 $361

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 2,086 $25.00 $52,150

327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1.5" AVG. DEPTH) SY 624 $4.00 $2,496

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 229.3 $175.00 $40,128

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 170 $200.00 $34,000

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 16 $3,000.00 $48,000

425-1-211 INLETS (CURB) (TYPE P-10) (<10') EA 1 $4,000.00 $4,000

425-1-529 INLETS (DBI) (TYPE C) (MODIFY) EA 1 $2,000.00 $2,000

425-2-61 MANHOLES (P-8) (<10') EA 3 $2,100.00 $6,300

425-2-91 MANHOLES (J-8) (<10') EA 2 $3,000.00 $6,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 6 $600.00 $3,600

425-6 VALVE BOX -  ADJUST EA 11 $300.00 $3,300

430-174-118 CONC. PIPE CULVERT (18" SD) LF 782 $80.00 $62,560

430-174-124 CONC. PIPE CULVERT (24" SD) LF 246 $90.00 $22,140

430-174-215 CONC. PIPE CULVERT (12"X18"SD) LF 18 $80.00 $1,440

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 1,625 $25.00 $40,625

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 229 $30.00 $6,870

520-2-4 CONCRETE CURB (TYPE D) LF 194 $25.00 $4,850

520-2-9 CONCRETE CURB (HEADER) (12") LF 417 $15.00 $6,255

520-3 VALLEY GUTTER (CONCRETE) (MODIFIED) LF 49 $20.00 $980

522-1 CONCRETE SIDEWALK, 4" THICK SY 810 $60.00 $48,600

522-2 CONCRETE SIDEWALK, 6" THICK SY 234.5 $70.00 $16,415

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 160 $95.00 $15,200

526-1-2A ARCHITECTURAL PAVERS (REMOVE AND RESET) SY 98 $125.00 $12,250

1050-12-220 UTILITY PIPE RELOCATE (PVC) (2") (WATER) LF 30 $75.00 $2,250

1080-15 METER BOX (ADJUST) EA 31 $575.00 $17,825

ROADWAY SUBTOTAL = $616,692

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 23 $475.00 $10,925

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 2,860 $1.50 $4,290

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 113 $4.00 $452

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 31 $300.00 $9,300

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 300 $3.00 $900

SIGNING & PAVMT MARKING SUBTOTAL = $25,867

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 4 $225.00 $900

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 307 $5.00 $1,535

570-1-2A MULCH CY 19.6 $45.00 $882

570-1-2B TOPSOIL CY 177.3 $15.00 $2,660

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 1,721 $10.00 $17,210

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 17 $350.00 $5,950

580-1-2 LANDSCAPE COMPLETE (LARGE PLANTS) EA 2 $500.00 $1,000

721-74-1 TRASH RECEPTACLE EA 2 $500.00 $1,000

721-75-1 BENCHES EA 2 $2,500.00 $5,000

721-77 BIKE RACK EA 3 $750.00 $2,250

LANDSCAPE SUBTOTAL = $38,987

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 1,073 $15.00 $16,095

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 20 $6,500.00 $130,000

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 19 $75.00 $1,425

LIGHTING SUBTOTAL = $155,020

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 160 ($60.00) -$9,600

ALTERNATE BID SUBTOTAL = ($9,600)

GRAND TOTAL = $836,566

CONTINGENCY = 10% $83,657

PROJECT TOTAL = $920,223

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

VIRGINIA STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $60,000.00 $60,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $40,000.00 $40,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $30,000.00 $30,000

108-1 AS-BUILTS LS 1 $12,000.00 $12,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $20,000.00 $20,000

120-1 REGULAR EXCAVATION CY 2,247 $8.00 $17,976

120-6 EMBANKMENT CY 29 $15.00 $435

160-4 TYPE "B"  STABILIZATION SY 4,697 $2.50 $11,743

210-4 CEMENTED COQUINA BASE (NEW MATERIAL ASSOC. W/PAVEMENT RESTORATION) CY 13 $15.00 $195

285-704 CEMENTED COQUINA BASE (LBR 100) (5") SY 35.1 $17.50 $614

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 3,672 $25.00 $91,800

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 402 $175.00 $70,350

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 298.3 $200.00 $59,660

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 20 $3,000.00 $60,000

425-1-203 INLETS (CURB) (TYPE J-9) (<10') EA 2 $3,500.00 $7,000

425-1-211 INLETS (CURB) (TYPE P-10) (<10') EA 4 $4,000.00 $16,000

425-2-61 MANHOLES (P-8) (<10') EA 5 $2,100.00 $10,500

425-2-91 MANHOLES (J-8) (<10') EA 1 $3,000.00 $3,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 8 $600.00 $4,800

425-6 VALVE BOX -  ADJUST EA 12 $300.00 $3,600

425-11 DRAINAGE STRUCTURES (MODIFY) EA 2 $1,500.00 $3,000

430-174-118 CONC. PIPE CULVERT (18" SD) LF 312 $80.00 $24,960

430-174-124 CONC. PIPE CULVERT (24" SD) LF 634 $90.00 $57,060

430-174-215 CONC. PIPE CULVERT (12"X18"SD) LF 487 $80.00 $38,960

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 2,835 $25.00 $70,875

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 125 $30.00 $3,750

520-2-4 CONCRETE CURB (TYPE D) LF 79 $25.00 $1,975

520-3 VALLEY GUTTER (CONCRETE) (MODIFIED) LF 63 $20.00 $1,260

520-2-9 CONCRETE CURB (HEADER) (12") LF 505 $15.00 $7,575

522-1 CONCRETE SIDEWALK, 4" THICK SY 1,675 $60.00 $100,500

522-2 CONCRETE SIDEWALK, 6" THICK SY 624.3 $70.00 $43,701

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 196 $95.00 $18,620

1050-12-220 UTILITY PIPE RELOCATE (PVC) (6") (WATER) LF 90 $95.00 $8,550

1080-15 METER BOX (ADJUST) EA 32 $575.00 $18,400

1644-800 FIRE HYDRANT (RELOCATE) EA 2 $2,400.00 $4,800

ROADWAY SUBTOTAL = $958,659

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 23 $475.00 $10,925

700-20-11A BUS STOP WAYFINDING SIGN AS 1 $1,200.00 $1,200

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 3,343 $1.50 $5,015

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 127 $4.00 $508

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 49 $300.00 $14,700

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 1,068 $3.00 $3,204

711-11-421 THERMOPLASTIC (STANDARD) (BLUE) (SOLID) (6") LF 98 $1.50 $147

SIGNING & PAVMT MARKING SUBTOTAL = $35,699

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 6 $225.00 $1,350

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 441 $5.00 $2,205

570-1-2A MULCH CY 107.5 $45.00 $4,838

570-1-2B TOPSOIL CY 968.8 $15.00 $14,532

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 10,026 $10.00 $100,260

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 35 $350.00 $12,250

721-74-1 TRASH RECEPTACLE EA 3 $500.00 $1,500

721-75-1 BENCHES EA 3 $2,500.00 $7,500

721-77 BIKE RACK EA 3 $750.00 $2,250

LANDSCAPE SUBTOTAL = $147,285

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 2,488 $15.00 $37,320

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 36 $6,500.00 $234,000

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 38 $75.00 $2,850

LIGHTING SUBTOTAL = $281,670

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 196 ($60.00) -$11,760

ALTERNATE BID SUBTOTAL = ($11,760)

GRAND TOTAL = $1,423,312

CONTINGENCY = 10% $142,331

PROJECT TOTAL = $1,565,643

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

AMELIA STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $50,000.00 $50,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $35,000.00 $35,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $25,000.00 $25,000

108-1 AS-BUILTS LS 1 $15,000.00 $15,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $20,000.00 $20,000

120-1 REGULAR EXCAVATION CY 1,926 $8.00 $15,408

120-6 EMBANKMENT CY 41 $15.00 $615

160-4 TYPE "B"  STABILIZATION SY 4,328 $2.50 $10,820

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 3,374 $25.00 $84,350

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 365.2 $175.00 $63,910

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 274 $200.00 $54,800

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 23 $3,000.00 $69,000

425-1-203 INLETS (CURB) (TYPE J-9) (<10') EA 2 $3,500.00 $7,000

425-1-711 INLETS (GUTTER) (TYPE V) (<10') EA 1 $2,000.00 $2,000

425-2-61 MANHOLES (P-8) (<10') EA 1 $2,100.00 $2,100

425-2-63 MANHOLES (P-8) (PARTIAL) EA 1 $2,100.00 $2,100

425-2-91 MANHOLES (J-8) (<10') EA 7 $3,000.00 $21,000

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 8 $600.00 $4,800

425-6 VALVE BOX -  ADJUST EA 13 $300.00 $3,900

430-174-118 CONC. PIPE CULVERT (18" SD) LF 724 $80.00 $57,920

430-174-124 CONC. PIPE CULVERT (24" SD) LF 405 $90.00 $36,450

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 1,733 $25.00 $43,325

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 1,635 $30.00 $49,050

520-2-4 CONCRETE CURB (TYPE D) LF 33 $25.00 $825

520-2-9 CONCRETE CURB (HEADER) (12") LF 411 $15.00 $6,165

520-2-9A CONCRETE CURB (HEADER) (24") LF 32.5 $15.00 $488

522-1 CONCRETE SIDEWALK, 4" THICK SY 1,321 $60.00 $79,260

522-2 CONCRETE SIDEWALK, 6" THICK SY 211.5 $70.00 $14,805

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 162 $95.00 $15,390

526-1-2A ARCHITECTURAL PAVERS (REMOVE AND RESET) SY 98 $125.00 $12,250

550-10-251 FENCING (TYPE B) (8.1' - 10.0') (WITH BARBED WIRE ATTACHMENT) LF 12 $200.00 $2,400

1050-12-220 UTILITY PIPE RELOCATE (PVC) (6") (WATER) LF 150 $95.00 $14,250

1080-15 METER BOX (ADJUST) EA 33 $575.00 $18,975

1644-800 FIRE HYDRANT (RELOCATE) EA 1 $2,400.00 $2,400

ROADWAY SUBTOTAL = $875,756

ROADWAY PAY ITEMS

Monday, February 28, 2011

AMELIA Page 15



PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 27 $475.00 $12,825

700-20-11A BUS STOP WAYFINDING SIGN AS 2 $1,200.00

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 3,478 $1.50 $5,217

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 113 $4.00 $452

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 52 $300.00 $15,600

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 286 $3.00 $858

SIGNING & PAVMT MARKING SUBTOTAL = $34,952

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 6 $225.00 $1,350

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 529.3 $5.00 $2,647

570-1-2A MULCH CY 74.1 $45.00 $3,335

570-1-2B TOPSOIL CY 667.4 $15.00 $10,011

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 6,948 $10.00 $69,480

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 46 $350.00 $16,100

580-1-2 LANDSCAPE COMPLETE (LARGE PLANTS) EA 2 $500.00 $1,000

721-74-1 TRASH RECEPTACLE EA 2 $500.00 $1,000

721-75-1 BENCHES EA 2 $2,500.00 $5,000

721-77 BIKE RACK EA 3 $750.00 $2,250

LANDSCAPE SUBTOTAL = $112,772

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 2,240 $15.00 $33,600

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 29 $6,500.00 $188,500

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 31 $75.00 $2,325

LIGHTING SUBTOTAL = $231,925

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 162 ($60.00) -$9,720

ALTERNATE BID SUBTOTAL = ($9,720)

GRAND TOTAL = $1,255,405

CONTINGENCY = 10% $125,540

PROJECT TOTAL = $1,380,945

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

FORT STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $50,000.00 $50,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $25,000.00 $25,000

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $20,000.00 $20,000

108-1 AS-BUILTS LS 1 $10,000.00 $10,000

110-1-1 CLEARING & GRUBBING LS 1 $35,000.00 $35,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $10,000.00 $10,000

120-1 REGULAR EXCAVATION CY 1,747 $8.00 $13,976

120-6 EMBANKMENT CY 27 $15.00 $405

160-4 TYPE "B"  STABILIZATION SY 4,652 $2.50 $11,630

285-704 CEMENTED COQUINA BASE (LBR 100) (5") SY 21.7 $17.50 $380

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 3,840 $25.00 $96,000

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 412.4 $175.00 $72,170

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 308 $200.00 $61,600

425-1-201 INLETS (CURB) (TYPE P-9) (<10') EA 6 $3,000.00 $18,000

425-1-203 INLETS (CURB) (TYPE J-9) (<10') EA 2 $3,500.00 $7,000

425-1-711 INLETS (GUTTER) (TYPE V) (<10') EA 1 $2,000.00 $2,000

425-2-61 MANHOLES (P-8) (<10') EA 3 $2,100.00 $6,300

425-2-63 MANHOLES (P-8) (PARTIAL) EA 2 $2,100.00 $4,200

425-2-71 MANHOLES (J-7) (<10') EA 1 $4,500.00 $4,500

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 7 $600.00 $4,200

425-6 VALVE BOX -  ADJUST EA 12 $300.00 $3,600

430-174-118 CONC. PIPE CULVERT (18" SD) LF 3 $80.00 $240

430-174-124 CONC. PIPE CULVERT (24" SD) LF 275 $90.00 $24,750

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 2,645 $30.00 $79,350

520-2-4 CONCRETE CURB (TYPE D) LF 331 $25.00 $8,275

520-2-9 CONCRETE CURB (HEADER) (12") LF 373 $15.00 $5,595

522-1 CONCRETE SIDEWALK, 4" THICK SY 1,532 $60.00 $91,920

522-2 CONCRETE SIDEWALK, 6" THICK SY 86.4 $70.00 $6,048

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 121 $95.00 $11,495

550-10-220 FENCING (TYPE B) (5.1' - 6.0') (STANDARD) LF 200.5 $10.00 $2,005

550-60-226A FENCE GATE (TYPE B) (DOUBLE) (24.1' - 30.0') (OPENING) (RELOCATE) EA 1 $500.00 $500

1080-15 METER BOX (ADJUST) EA 30 $575.00 $17,250

ROADWAY SUBTOTAL = $703,389

ROADWAY PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 32 $475.00 $15,200

700-20-11C VEHICULAR WAYFINDING SIGN (SINGLE POST) AS 2 $6,000.00 $12,000

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 3,885 $1.50 $5,828

711-11-124 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (18") LF 49 $3.00 $147

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 47 $4.00 $188

711-11-141 THERMOPLASTIC (STANDARD) (WHITE) (SKIP) (2'-4') (6") LF 51 $1.00 $51

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 24 $300.00 $7,200

711-11-180 THERMOPLASTIC (STANDARD) (WHITE) (YIELD LINE) LF 10 $1.50 $15

711-11-221 THERMOPLASTIC (STANDARD) (YELLOW) (SOLID) (6") LF 738 $3.00 $2,214

711-11-421 THERMOPLASTIC (STANDARD) (BLUE) (SOLID) (6") LF 128 $1.50 $192

SIGNING & PAVMT MARKING SUBTOTAL = $43,035

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 6 $225.00 $1,350

519-78A BIKE BOLLARD EA 3 $200.00 $600

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 534 $5.00 $2,670

570-1-2A MULCH CY 15.6 $45.00 $702

570-1-2B TOPSOIL CY 139.0 $15.00 $2,085

580-1-1A LANDSCAPE COMPLETE (SMALL SHRUBS) EA 1,436 $10.00 $14,360

580-1-1B LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 5 $350.00 $1,750

580-1-2 LANDSCAPE COMPLETE (LARGE PLANTS) EA 5 $500.00 $2,500

721-74-1 TRASH RECEPTACLE EA 3 $500.00 $1,500

721-75-1 BENCHES EA 4 $2,500.00 $10,000

721-77 BIKE RACK EA 3 $750.00 $2,250

LANDSCAPE SUBTOTAL = $39,767

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 2,632 $15.00 $39,480

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 48 $6,500.00 $312,000

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 51 $75.00 $3,825

LIGHTING SUBTOTAL = $362,805

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 121 ($60.00) -$7,260

ALTERNATE BID SUBTOTAL = ($7,260)

GRAND TOTAL = $1,148,995

CONTINGENCY = 10% $114,900

PROJECT TOTAL = $1,263,895

Pay Item Footnote:

1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

SIGNING & PAVEMENT MARKING PAY ITEMS

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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PROJECT: Bahama Village/Truman Waterfront Connectivity Projects PROJECT #: 144481000
CLIENT: City of Key West

GERALDINE STREET - OPINION OF PROBABLE CONSTRUCTION COSTS
Roadway, Drainage, Landscape, Hardscape, and Roadway Lighting

"The Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor's methods of
determining prices, or over competitive bidding or market conditions.  Opinions of probable costs provided herein are based on the information known to
the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinion of probable costs."

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

101-1 MOBILIZATION LS 1 $10,000.00 $10,000

102-1 MAINTENANCE OF TRAFFIC LS 1 $7,500.00 $7,500

104-10-3 PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION LS 1 $5,000.00 $5,000

108-1 AS-BUILTS LS 1 $3,000.00 $3,000

110-1-1 CLEARING & GRUBBING LS 1 $12,000.00 $12,000

110-1-1A CLEARING & GRUBBING (SELECT) LS 1 $5,000.00 $5,000

120-1 REGULAR EXCAVATION CY 364 $8.00 $2,912

160-4 TYPE "B"  STABILIZATION SY 815 $2.50 $2,038

285-709 CEMENTED COQUINA BASE (LBR 100) (10") SY 600 $25.00 $15,000

334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) TN 65 $175.00 $11,375

337-7-32 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C, FC-9.5, RUBBER) TN 49 $200.00 $9,800

425-5-1 MANHOLE - ADJUST (UTILITIES) EA 2 $600.00 $1,200

425-6 VALVE BOX -  ADJUST EA 10 $300.00 $3,000

520-1-8 CONCRETE CURB & GUTTER (TYPE F MODIFIED) LF 432 $25.00 $10,800

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 69 $30.00 $2,070

520-2-4 CONCRETE CURB (TYPE D) LF 246 $25.00 $6,150

520-3 VALLEY GUTTER (CONCRETE) LF 229 $20.00 $4,580

520-2-9 CONCRETE CURB (HEADER) (12") LF 26 $15.00 $396

522-1 CONCRETE SIDEWALK, 4" THICK SY 273 $60.00 $16,380

522-2 CONCRETE SIDEWALK, 6" THICK SY 10.5 $70.00 $735

526-1-2 ARCHITECTURAL PAVERS (ROADWAY) SY 11 $95.00 $1,045

1080-15 METER BOX (ADJUST) EA 12 $575.00 $6,900

ROADWAY SUBTOTAL = $136,881

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

700-20-11 SINGLE POST SIGN, (F&I) (LESS THAN 12 SF) AS 7 $475.00 $3,325

711-11-121 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (6") LF 776 $1.50 $1,164

711-11-125 THERMOPLASTIC (STANDARD) (WHITE) (SOLID) (24") LF 12 $4.00 $48

711-11-160 THERMOPLASTIC (STANDARD) (WHITE) (MESSAGE) EA 13 $300.00 $3,900

711-11-170 THERMOPLASTIC (STANDARD) (WHITE) (ARROWS) EA 2 $550.00 $1,100

SIGNING & PAVMT MARKING SUBTOTAL = $9,537

ROADWAY PAY ITEMS

SIGNING & PAVEMENT MARKING PAY ITEMS

Monday, February 28, 2011
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PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

519-78 STREET BOLLARD EA 2 $225.00 $450

519-78A BIKE BOLLARD EA 1 $200.00 $200

570-1-2 PERFORMANCE TURF (SOD) (COMMON BERMUDA) SY 87 $5.00 $435

570-1-2A MULCH CY 17 $45.00 $765

570-1-2B TOPSOIL CY 153.3 $15.00 $2,300

580-1-1 LANDSCAPE COMPLETE (SMALL SHRUBS) EA 820 $10.00 $8,200

580-1-1 LANDSCAPE COMPLETE (SMALL/MEDIUM PLANTS) EA 7 $350.00 $2,450

721-74-1 TRASH RECEPTACLE EA 1 $500.00 $500

721-75-1 BENCHES EA 1 $2,500.00 $2,500

721-77 BIKE RACK EA 1 $750.00 $750

LANDSCAPE SUBTOTAL = $18,550

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

715-2-11 CONDUIT (PVC SCHEDULE 40-2") UNDERGROUND LF 335 $15.00 $5,025

715-4-300A LIGHT POLE COMPLETE (FURNISH & INSTALL) EA 7 $6,500.00 $45,500

715-7-11 LOAD CENTER (SECONDARY VOLTAGE) EA 1 $7,500.00 $7,500

715-14-11 PULL BOX (CONCRETE) (ROADSIDE) EA 7 $75.00 $525

LIGHTING SUBTOTAL = $58,550

PAY DESCRIPTION UNIT PROJECT UNIT PROJECT

ITEM NO. QUANTITY COST COST

526-1-2B ASPHALTIC CONCRETE CROSSWALKS SY 11 ($60.00) -$660

ALTERNATE BID SUBTOTAL = ($660)

GRAND TOTAL = $223,517

CONTINGENCY = 10% $22,352
PROJECT TOTAL = $245,869

Pay Item Footnote:
1.  Opinion of probable cost (OPC) is based upon 100% construction plans dated February 2011.

LANDSCAPE PAY ITEMS

LIGHTING PAY ITEMS

ALTERNATE BID ITEMS
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